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X IR
Applicable paragraphs from contract Statement of Work: Function 2B

STATEMENT OF WORK: (Continue on blank paper if additional space is required)
The contractor shall perform following activities to support the development, testing and operations of the MODAPS:

1. Plan, coordinate and conduct MODAPS system acceptance test activities.

2. Generate MODAPS test plans, procedures and test reports for assigned MODAPS tests.

3. Analyze test results and performance data collected from MODAPS tests.

4. Participate in the design, development, and documentation of MODAPS interfaces and system architecture.
5. Attend and participate in regular MODAPS and MODIS meetings.

PERFORMANCE SPECIFICATIONS:

a. Interface Control Document(s) will contain system and network connectivity information on interfacing systems and
specify interface data flows, data transfer protocols, and data types and volumes. it will also provide a traceability of
the interface requirements to the MODAPS and/or the external system requirement documents.

b. MODAPS Test Plan(s) will provide an overall approach for verifying the system requirements for each version of the
MODAPS. It will define functional, external interface, performance, operational and end-to-end test cases and scenarios
for each MODAPS test. It will also contain a requirements verification matrix (plan) showing the compliance of each
system requirement by one or more test cases.

¢. Test Procedure(s) will provide detailed configuration information on system hardware and software for the planned test
environment. It will contain a detailed list of required test data sets and describe test objectives, test steps, expected
results and success criteria for each test case/procedure, and an updated requirements verification matrix (plan) for the

current test.

d. Test Report(s) will provide an overall summary of the results from the execution of a test. It will discuss test
execution time-fine, problems encountered, assessment of test objectives met, and test statistics. Test statistics will
include test successes and failures, data ingest, processing, archive, and distribution, and system throughput
performances. it will also contain a matrix on the up-to-date verification status of MODAPS system requirements.

e. System Architecture Document will provide detailed specification on hardware and COTS software configuration(s) of the
MODAPS through its various enhancement stages. It will also describe the various assumptions and constraints used in
configuring the MODAPS, as well as the system performance (sizing and timing) requirements and parameters affecting
these conﬂguratlons

APPLICABLE DOCUMENTS: .

1. MODIS Data Processing System Requirements Specification

2. MODIS Data Processing System (MODAPS) Operations Concept

3. MODIS Data Processing System (MODAPS) V1 System Description

4. Operations Agreement (OA) between MODAPS and EDC, NSIDC and GSFC DAACs.

5. MOU between ESDIS project and MODIS Team for development and operation of MODAPS

TASK END DATE: 12/31/99

MILESTONES/DELIVERABLES AND DATES:

5/14/99 Review MODAPS Version 1 Test Plan

5/23/99 MOSS-2 Test Support Package

6/07/99 MODAPS Version 1 Test Report (part 1)

6/22/99 MOSS-2 Test Report )

7/23/99 MODAPS Version 1 Test Report (part 2) .

7/1-30/99  Weekly status reports for MODAPS operations testing
9/30/99 MODAPS V2 Acceptance Test Plan

12/31/99 MODAPS V2 Acceptance Test Report

PERFORMANCE STANDARDS:
Schedule: On-time delivery/completion of the above
Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Ed Masuoka, building 32, room S-36J
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